




FIXED BOLLARD PROFILE




FRONT / SIDE ELEVATION W/T REFLECTIVE INSERT




FRONT / SIDE ELEVATION WITHOUT REFLECTIVE INSERT




REMOVABLE BOLLARD PROFILE



FRONT ELEVATION




SIDE ELEVATION




METHOD OF FIXING: ROOT FIXED

PLAN VIEW




SIDE ELEVATION




METHOD OF FIXING: SOCKET

PLAN VIEW



SIDE ELEVATION



GENERAL NOTES

1. THE CONTRACTOR SHALL:
 - INSTALL IN ACCORDANCE WITH MANUFACTURER'S RECOMMENDATIONS & INFORMATION CONTAINED WITHIN THIS DRAWING (WITH THE NECESSARY ADJUSTMENT AS REQUIRED) SO THAT IT IS TRUE TO LINE, FORM AND LEVEL AND PROVIDES THE CORRECT MEANS OF OPERATION.
 - ENSURE NO SHARP EDGES OR FINGER TRAPS REMAIN UPON SATISFACTORY COMPLETION OF THE WORKS.

TABLE 1: BOLLARD SPEC	
MANUFACTURER:	Broxap Ltd.
MODEL:	BX17 Pointed Square.
MATERIALS:	Hardwood timber
UNIT TYPE:	Square Post.
NORMINAL SIZE:	200mm.
LENGTH (mm):	1250mm
HEIGHT ABOVE GROUND:	900mm.
FINISH:	Planed & sanded.
SPECIAL FEATURES:	Red reflective band (class 1)/signs
MOUNTING METHOD / DEPLOYMENT:	<i>Root fixed:</i> areas of greenspace, hard surfacing (where appropriate), locations as per drawings. <i>Removable Bollard:</i> locations as per drawings.
FOUNDATION:	Concrete post mix. The concrete shall be placed in position before commencement of the initial set. Root fixed: 300mm min. embedment.

Drawing Revision

Rev.	Date	Description	DRN	CKD
P1	09/01/2023	First Issue.	MS	PG
P2	18/05/2023	Amended to client comments	PG	PG
P3	30/05/2023	Amended to client comments	PG	PG
P4	11/08/2023	Amended to client comments	GR	PG

DAVID JARVIS ASSOCIATES

DAVID JARVIS ASSOCIATES LIMITED
1 Tennyson Street Swindon Wiltshire SN1 5DT
t: 01793 612173
e: mail@davidjarvis.biz
w: www.davidjarvis.biz

Client

LEGAL & GENERAL (STRATEGIC LAND NORTH HORSHAM) LIMITED.

Project

LAND NORTH OF HORSHAM

Drawing Title

TIMBER BOLLARD

Scale	Sheet Size	Date
1:20	A3	09/08/2023

Client Ref.	Drawing Ref.	Drawing No.	Status
FRN	2898-5-5-FRN	0009	S5-P4